



Republic of the Philippines
Provincial Government of Aurora
Bids and Awards Committee (BAC)
 BAC Office, Provincial Capitol Building,
 Baler, Aurora 3200, Philippines



Standard Form Number: SF-INFR-05
 Revised on: July 29, 2004

INVITATION TO BID

The **PROVINCIAL GOVERNMENT OF AURORA**, through its Bids and Awards Committee (BAC), invites all eligible contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB), to bid for the hereunder contract:

Name Of Project	Location	Approved Budget for the Contract
CONSTRUCTION OF 3 ROOMS COMFORT ROOM (PHASE II) AT AURORA PROVINCIAL JAIL I. General Requirements I.1 MOBILIZATION AND DEMOBILIZATION I.2 Construction and Safety and Health Program I.3 Project Signboard (PGA & COA) II. Fabricated Materials and Hardwares 1010(b) Panel Doors w/ Door Frame and Complete Accessories 1010(c) Louver Wooden Door (Push and Pull) 1004(2)g Hinges Heavy duty III Reinforced Concrete 900 Reinforced Concrete V Tile Works 1018(1) Glazed Tiles and Trims 1018(2) Unglazed Tiles VI Finishing Works 1021(c-2) Non-Skid cement Finish with 6mm goove lines 1027(a) Skim Coat Finish VII Carpentry Works 1003(1)a1 ¼ thk. Marine Plywood on Metal Frame Ceiling VIII Railings 1053(2)a2 1.5 inches Ø Gauge # 304 Stainless Pipe Handrail on Vertical Railing Stiffer IX Roof and Framing Works 1014(1)b1 Prepainted Metal Sheet (Corrugated, long Span 0.5mm thk.) 1013(2)a Fabricated Metal Roofing Accessory(Ridge roll) 1013(2)b Fabricated Metal Roofing Accessory(Flashing) including Fascia Board 1013(2)c Fabricated Metal Roofing Accessory(Gutter) 1047(2)b Structural Steel purlins and Rafters 1047(2)a Structural Steel, trusses 1047(6) Metal Structure Accessories (Steel Plates) 1001(9) Storm Drainage and Downspout X Painting Works 1032(1)a Painting Works (Masonry Paintings) 1032(1)c Painting Works (Metal Painting) 1032(1)b Painting Works (Wood Paintings)	BALER, AURORA	695,438.92

XI Electrical Works 1103(1) Light Fixture, Wiring And Others 1001(8) Sewer Line Works 1002(6) Water Line Works 1002(5) Sanitary/Plumbing Fixtures		
CONSTRUCTION OF HEALTH FACILITY WITH ISOLATION WARD AT AURORA PROVINCIAL JAIL I. GENERAL REQUIREMENTS II. LAYOUT & EXCAVATION III. FILLING OF MATERIALS IV. CONCETE & MASONRY WORKS V. FORMWORKS & SCAFFOLDING VI. ROOF FRAMING & TINSMITHRY VII. PLUMBINGWORKS VIII. ELECTRICAL WORKS	BALER, AURORA	500,000.00
CONSTRUCTION OF TWO - STOREY MULTI-PURPOSE BUILDING, BRGY, ZABALI I. GENERAL REQUIREMENTS II. LAYOUT & EXCAVATION III. FILLING OF MATERIALS IV. CONCRETE & MASONRY WORKS V. FORMWORKS & SCAFFOLDING VI. FABRICATED MATERIALS VII. CARPENTRY WORKS VIII. DOORS & WINDOWS IX. PAINTING WORKS X. TILE WORKS (INCLUDING CR) XI. DOWNSPOUT XII. PLUMBING WORKS XIII. ELECTRICAL WORKS	BALER, AURORA	5,000,000.00
CONCRETING OF ROAD AT BRGY. TABAS SPCL.I I.1 Mobilization / Demobilization I.2 Setting out and Staking I.3 Construction Safety and Health Program I.4 Project Signboard I.5 Project Signboard (COA) 100(1) Clearing & Grubbing (with Stripping) 105(1) Subgrade Preparation (Common Material) 200 Aggregate Subbase Course 404 Reinforcing Steel Bar, Grade 40 (Minor Structure) 405 Structure Concrete Class A (minor Structure) 103(1)a Structure Excavation (Common Soil) 101(2) Removal of Concrete Drainage Structure 311(1)a.2 PCCP Conventional Method (200mm thk.)	CASIGURAN, AURORA	2,700,000.00
CONSTRUCTION OF SECURITY TOWER AT AURORA PROVINCIAL JAIL I.GENERAL REQUIREMENTS II. LAYOUT EXCAVATION AND BACK FILLING III. CONCRETE & MASONRY WORKS IV. FORMWORKS & SCAFFOLDING V. ROOF FRAMING VI. TINSMITHRY WORKS	BALER, AURORA	200,000.00
CONSTRUCTION OF STAGE, BRGY. IPIL I. GENERAL REQUIREMENTS II. LAYOUT & EXCAVATION III. BACK FILLING	DIPACULAO, AURORA	500,00.00

IV. CONCRETE & MASONRY WORKS V. FORMWORKS & SCAFFOLDING VI. ROOF FRAMING & TINSMITHRY WORKS		
CONSTRUCTION OF FTMR DITUMABO L. PIMENTEL PART A OTHER GENERAL REQUIREMENTS B.4 CONSTRUCTION SURVEY AND STAKING B.5(a) Project Billboard/ Sign Board (PGA) b.5b Project Billboard/ Sign Board (COA) B.9 Mobilization/ Demobilization PART B Earthworks 100(1) Clearing & Grubbing (with stripping) 102(2)a Roadway Excavation (surplus common) 103(1)a structure Excavation (Surplus Common) 104(1)a Embankment (from borrow) 105(1) Subgrade Preparation (common material) PART C SUBBASE AND BASE COURSE 200 Aggregate Subbase Course PART D SURFACE COURSE 311(1)a.2 PCCP pavement (Plain) – Conventional Method, 200mm thk. PART E DRAINAGE AND SLOPE PROTECTION STRUCTURES 505(5) Grouted Riprap (Class A)	SAN LUIS, AURORA	3,000,000.00
CONSTRUCTION OF FLOOD CONTROL AT SAPSAP RIVER PART B GENERAL REQUIREMENTS B.5a Project Billboard/Signboard (PGA) B.5b Project Signboard (COA) B.7 Occupational Safety and Health Program B.9 Mobilization/Demobilization PART J FLOOD CONTROL AND DRAINAGE PART I-A EARTHWORK 1701 (a) Channel Excavation 1702 Structure Excavation (Refer to Item 103) PART I-B BANK AND SLOPE PROTECTION WORKS 1714(a) Gabions 1714(b) Mattresses	BRGY. DILAGUIDI, DILASAG, AURORA	10,000,000.00
CONSTRUCTION OF FLOOD CONTROL PROJECT CASALOGAN RIVER, PART B GENERAL REQUIREMENTS B.5a Project Billboard/Signboard (PGA) B.5b Project Signboard (COA) B.7 Occupational Safety and Health Program B.9 Mobilization/Demobilization PART J FLOOD CONTROL AND DRAINAGE PART I-A EARTHWORK 1702 Structure Excavation (Refer to Item 103, Vol. II Blue book) 1704(1)b Embankment from Borrow PART I-A EARTHWORK 1712(2) concrete slope protection 404 Reinforcing Steel Bars G40 405 Structural Concrete Class A 1717(2)a1 Sheet Pile (steel slope protection) 1710(2)a Grouted Riprap, Class A	CASIGURAN, AURORA	10,000,000.00
COMPLETION OF MULTI-PURPOSE BUILDING BRGY. SAN JUAN SPCL –I GENERAL REQUIREMENTS (PGA & COA SIGN BOARD, CONSTRUCTION AND SAFETY & HEALTH PROGRAM AND OTHER REQUIRED DOCUMENTS SPCL –II MOBILIZATION AND DEMOBILIZATION SPCL-III CHIPPING OF CONCRETE PAVEMENT	MA. AURORA, AURORA	2,500,000.00

<p>804(1)c EMBANKMENT FROM COMMON BORROW 1046(2)a1 100mm CHB NON-LOAD BEARING (INCLUDING REINFORCING STEEL) 900 REINFORCED CONCRETE 902(1)a1 REINFORCING STEEL OF REINFORCED CONCRETE STRUCTURES, GRADE 40 903(2) FORMWORKS AND FALSEWORKS 1047(2)b STRUCTURAL STEEL PURLINS 1047(2)a STRUCTURAL STEEL, TRUSSES STRUTS 1047(6) METAL STRUCTURE ACCESSORIES (STEEL PLATES) 1047(7)b METAL STRUCTURE ACCESSORIES (SAGRODS) 1047(4) METAL STRUCTURE ACCESSORIES (CROSSBRACING) 1047(3)c METAL STRUCTURE ACCESSORIES (TURNBUCKLE) 1014(1)b1 PREPAINTED METAL SHEETS (PREPAINTED, LONG SPAN, 0.5MM THK) 1032(1)c PAINTING WORKS (METAL PAINTING) 1032(1)a PAINTING WORKS (MASONRY PAINTING) SPCL IV CONSTRUCTION OF BASKETBALL RING & BOARD W/ ACCESSORIES & FRAMES (2 SETS)</p>		
<p>COMPLETION OF OPEN MULTI-PURPOSE HALL, BRGY. DIANED</p> <p>I. General Requirements (PGA & COA SIGN BOARD, CONSTRUCTION AND SAFETY & HEALTH PROGRAM AND OTHER REQUIRED DOCUMENTS) II. Concrete & Masonry Works III. Formworks, & Scaffolding IV. Cladding V. Painting Works VI. Electrical Works.</p>	<p>DIPACULAO, AURORA</p>	<p>1,500,000.00</p>
<p>CONCRETING OF ROAD NETWORK, GINTONG PANGARAP VILLAGE (0.50KM), POBLACION ZONE II</p> <p>Part A Facilities for the Engineers A1.1(8) Provision of field office for the Engineer Part B Other General Requirements I.1 Mobilization/Demobilization I.2 Setting out and Staking I.3 Construction safety and Health Program I.4 Project Signboard I.5 Project Signboard (COA) Part C Earthworks 100(1) Clearing & Grubbing(with Stripping) 103(1)a Structure Excavation (Common Soil) 104(1)a Embankment (from borrow) 105(1) Subgrade Preparation (Common Material) Part D Subbase and Base Course 200 Aggregate Subbase Course Part C Surface Course 311(1)a2 PCCP Conventional Method (200mm thk.) Part F Slope Protection 505(5) Structures, Grouted Riprap (Class A).</p>	<p>DINALUNGAN, AURORA</p>	<p>4,000,000.00</p>
<p>CONSTRUCTION OF PERIMETER FENCE, BRGY. NORTH POBLACION</p> <p>I. General Requirements (PGA & COA SIGN BOARD, CONSTRUCTION AND SAFETY & HEALTH PROGRAM AND OTHER REQUIRED DOCUMENTS),</p>	<p>Dipaculao, Aurora</p>	<p>750,000.00</p>

<ul style="list-style-type: none"> II. Concrete & Masonry Works III. Formworks, & Scaffolding IV. Painting Works V. Fabricated Materials VI. Electrical Works 		
<p>CONSTRUCTION OF POWERHOUSE AT PROVINCIAL CAPITOL</p> <ul style="list-style-type: none"> I. Mobilization/Demobilization II. Temporary Facilities and Billboard III. Safety and Health IV. Removal of Structures and Obstruction V. Layout & Excavation, VI. Backfilling VII. Formworks & Scaffolding, VIII. Concrete & Masonry works, IX. Water proofing Works, X. Cable Trench and grating cover, XI. doors and windows, XII. Exhaust air duct generator, XIII. painting works, XIV. plumbingworks, XV. electrical works 	Baler, Aurora	3, 000,000.00
<p>CONSTRUCTION OF NEW ROAD OPENING/ ROAD GRAVELLING FRM. SO. UPPER TUNGED, BRGY. ESPERANZA SPCL.I.</p> <ul style="list-style-type: none"> I.1 MOBILIZATION/ DEMOBILAZATION I.2 SETTING OUT AND STAKING I.3 CONSTRUCTION SAFETY AND HEALTH PROGRAM I.4 PROJECT SIGNBOARD I.5 PROJECT BILLBOARD / SIGNBOARD (COA) 104(1)a EMBANKMENT (from borrow) 	DILLASAG, AURORA	1,500,000.00
<p>REHABILITATION OF DINADIWAN COMMUNAL IRRIGATION SYSTEM, BRGY. DINADIWAN</p> <ul style="list-style-type: none"> I GENERAL REQUIREMENTS I.1 MOBILIZATION AND DEMOBILIZATION I.2 SETTING OUT AND STAKING I.3 CONSTRUCTION SAFETY AND HEALTH I.4 PROJECT SIGN BOARD (COA) I.5 PROJECT SIGN BOARD (PGA) 103(1)a STRUCTURE EXCAVATION (Common Soil) 104(4) EARTH BERM 404 REINFORCING STEEL BAR. GRADE 40 405 STRUCTURAL CONCRETE CLASS A AND PLASTERING 511(1) GABIONS 511(2) MATTRESS 	DIPACULAO, AURORA	2,500,000.00
<p>CONSTRUCTION OF LIGAS FTMR, BRGY. DIMASESET, DILASAG, AURORA SPCL.I</p> <ul style="list-style-type: none"> I.1 MOBILIZATION / DEMOBILIZATION I.2 SETTING OUT AND STAKING I.3 CONSTRUCTION SAFETY AND HEALTH PROGRAM I.4 PROJECT SIGN BOARD I.5 PROJECT BILLBOARD / SIGNBOARD (COA) 104(1)a EMBANKMENT (from borrow) 	DILASAG, AURORA	2,000,000.00
<p>CONSTRUCTION OF FARM TO MARKET ROAD SO. IGANG, BRGY. MALIGAYA, DILASAG AURORA</p>	DILASAG, AURORA	1,000,000.00

<p>SPCL. I I.1 MOBILIZATION / DEMOBILIZATION I.2 SETTING OUT AND STAKING I.3 CONSTRUCTION SAFETY AND HEALTH PROGRAM I.4 PROJECT SIGN BOARD I.5 PROJECT BILLBOARD / SIGNBOARD (COA) 100(1) CLEARING & GRUBBING (with stripping) 104(1)a EMBANKMENT (from borrow) 103(1)a STRUCTURE EXCAVATION (COMMON SOIL) 404 REINFORCING STEEL BAR, GRADE 40 (Minor Structures) 405 STRUCTURE CONCRETE CLASS A (Minor Structures) 500(1) PIPE CULVERT, 910MM DIA. (36" DIA.)</p>		
<p>CONSTRUCTION OF MULTI PURPOSE HALL (PHASE II), BRGY. L. PIMENTEL I. GENERAL REQUIREMENTS II. DEMOLITION AND DISMANTLING III. REINFORCED CONCRETE WORKS IV. MASONRY WORKS V. TILE WORKS VI. DOORS AND WINDOWS VII. CEILING WORKS VIII. ROOF WORKS IX. PLUMBING WORKS X. SEPTIC TANK AND CATCH BASIN XI. ELECTRICAL WORKS XII. PAINTING WORKS</p>	<p>SAN LUIS, AURORA</p>	<p>1,200,000.00</p>
<p>CONSTRUCTION OF FLOOD CONTROL AT PACUGAO RIVER PHASE II CAB EAST –CAB WEST SECTION PART A - FACILITIES FOR THE ENGINEERS A.1.1(8) PROVISION FIELD OFFICE FOR THE ENGINEER PART B – OTHER GENERAL REQUIREMENTS B.5(a) PROJECT SIGN BOARD B.5(b) PROJECT BILLBOARD / SIGNBOARD (COA) B.7 OCCUPATIONAL SAFETY & HEALTH PROGRAM B.9 MOBILIZATION AND DEMOBILIZATION PART J FLOOD CONTROL AND DRAINAGES PART I-A EARTHWORKS 1701(2) SURPLUS COMMON EXCAVATION / CHANNEL EXCAVATION 1701(1)a STRUCTURE EXCAVATION (Common Soil) 1704(1)a EMBANKMENT (from Excavation) PART I-B BANK AND SLOPE 1712(2) CONCRETE SLOPE PROTECTION 404(1)a REINFORCING STEEL BAR, GRADE 40 (Minor Structures) 405(1)a3 STRUCTURE CONCRETE (20.68 Mpa, Class A, 28 Days) 1714(b) MATTRESSES 1710(2)a GROUTED RIPRAP, CLASS A</p>	<p>MARIA AURORA, AURORA</p>	<p>10,000,000.00</p>
<p>CONSTRUCTION OF HOUSING FACILITY FOR ECO-DRYER I. GENERAL REQUIREMENTS II. LAYOUT, EXCAVATION & BACKFILLING III. FILLING OF MATERIALS IV. CONCRETE WORKS V. FORMWORKS & SCAFFOLDING VI. ROOF FRAMING & TINSMITHRY WORKS</p>	<p>DIPACULAO, AURORA</p>	<p>300,000.00</p>
<p>FLOOD CONTROL OF BANCO-PACUGAO RIVER (GAVION TYPE) PUROK 7, BRGY. BANCO, MARIA AURORA SPCL. I GENERAL REQUIREMENTS B.9 MOBILIZATION / DEMOBILIZATION B.7 CONSTRUCTION SAFETY ANF HEALTH PROGRAM</p>	<p>MARIA AURORA, AURORA</p>	<p>3,000,000.00</p>

B.5 PROJECT SIGN BOARD 103(1)a STRUCTURE EXCAVATION (Common Soil) 104(1)a EMBANKMENT FROM ROADWAY EXCAVATION 511(1) GABIONS 511(2) MATRESSES		
TOTAL		

Prospective bidders should possess a valid PCAB License applicable to the contract, have completed a similar contract with a value of at least 50% of the ABC, and have key personnel and equipment available for the prosecution of the contract. The BAC will use non-discretionary pass/fail criteria in the Eligibility Check/Screening as well as the Preliminary Examination of Bids. The BAC will conduct post-qualification of the lowest calculated bid.

The pertinent provisions of RA 9184 and its Implementing Rules and Regulations (IRR) shall govern all particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-bidding Conference, Evaluation of Bids, Post Qualification and Award of Contract.

The schedule of BAC activities is as follows:

Activities	Schedule
1. Issuance of Bid Documents	August 17, 2021 – September 6, 2021 until 9:00 AM
2. Pre-bid Conference	August 25, 2021 @ 10:00 AM
3. Submission of Eligibility and Bids	September 6, 2021 until 9:00 AM
4. Opening of Bids	September 6, 2021 @ 10:00 AM

- **Pre-Bid Conference/ Opening of Bids' date is automatically re- scheduled to the next working day whenever such date is declared a holiday.**

The BAC will issue to prospective bidders Eligibility Forms at BAC Secretariat Office, Capitol Compound, Baler, Aurora, upon their submission of a LOI. Prospective bidders shall submit the Eligibility Requirements to the BAC at the said address. They may also obtain the results of the Eligibility Check by the BAC at the same address. Bids document will be available only to prospective bidders upon payment to the Provincial Treasurer's Office (PTO) of the Provincial Government of Aurora (PGA) of non-refundable amount for the following approved budget for the contract:

P	500,000.00	-	below	=	P	500.00
	500,001.00	-	1,000,000.00	=		1,000.00
	1,000,001.00	-	5,000,000.00	=		5,000.00
	5,000,001.00	-	10,000,000.00	=		10,000.00
	10,000,001.00	-	50,000,000.00	=		25,000.00
	50,000,001.00	-	500,000,000.00	=		50,000.00

The Provincial Government of Aurora assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid. Only those who have purchased the Bidding Documents shall be allowed to participate in the pre-bid conference and raise or submit written queries or clarifications. The PGA also reserves the right to reject any or all bids, to declare the bidding a failure or waive any defect or informality and to accept bids as may be considered most advantageous to the PGA.

SGD. ARNOLD B. NOVICIO

BAC Chairman