



"Galing ng Aurora Ngayon"

Republic of the Philippines
Provincial Government of Aurora
Bids and Awards Committee (BAC)

BAC Office, Provincial Capitol Building,
 Baler, Aurora 3200, Philippines

Standard Form Number: SF-INFR-05
 Revised on: July 29, 2004

INVITATION TO BID

The **PROVINCIAL GOVERNMENT OF AURORA**, through its Bids and Awards Committee (BAC), invites all eligible contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB), to bid for the hereunder contract:

Name Of Project	Location	Approved Budget for the Contract
IMPROVEMENT OF BARANGAY WATER SYSTEM I. General Requirements II. Layouting III. Pipe Laying and Fittings IV. Excavation And Backfill, Demolition & Restoration of Concrete	BRGY. BAZAL, MARIA AURORA, AURORA	2,000,000.00
CONCRETING OF BRGY. ROAD, BRGY. IPIL SPCL.I General Requirements I.1 Mobilization/Demobilization I.2 Setting out and Staking I.3 Construction Safety and Health Program I.4 Project Signboard (PGA) I.5 Project Signboard (COA) 100 (1) Clearing & Grubbing (with Stripping) 102(2)b Roadway Excavation (Surplus Common) 104(1)a Embankment (From Borrow) 105(1) Subgrade Preparation (Common Material) 200 Aggregate Subbase Coarse 311(1)a.2 PCCP Conventional Method (200mm thk)	DIPACULAO, AURORA	2,000,000.00
CONSTRUCTION OF STUDENT DORMITORY, ASCOT, BRGY. ZABALI, BALER, AURORA (PHASEII) I. Mobilization/Demobilization II. Construction Safety and Health Program III. Project Billboard/Sign Board (PGA) IV. Project Billboard/Sign Board (COA) V. Embankment/ Earthfill VI. Gravel Fill VII. R.C. Wall Footing & GB VIII. R.C. Column IX. R.C. Beams X. R.C. Slab on Fill, Ramp & Stair XI. Masonry Works XII. Reinforcing Steel Wall Footing & GB XIII. Reinforcing Steel Column XIV. Reinforcing Steel Beams XV. Reinforcing Steel Slab, Slab on Fill, Ramp & Stair XVI. Structural Steel Trusses XVII. Structural Steel Purlins XVIII. Metal Structure Accessories (Steel Plates) XIX. Metal Structure Accessories (Sagrods) XX. Prepainted Metal Sheet (Tile Span Roofing Sheet) XXI. Prepainted Gutter, Flushing, Valley & Ridge Rolls & Accessories XXII. Plumbing Works (water Source & catch basin are not included) XXIII. UPVC Sliding Window with Transom XXIV. Doors XXV. Granite Tiles XXVI. Cement Plaster Finish XXVII. Painting Works (Metal Painting) XXVIII. Carpentry Works XXIX. Electrical Works (Fixture not included)	BALER, AURORA	17,000,000.00

XXX. Formworks & Scaffolding XXXI. Hand Rails, Stair Railings & Grab Rails		
CONSTRUCTION OF MULTI-PURPOSE HALL (TOURIST DISPATCHED AREA) AT AGRICULA, BRGY. MARIKIT I. General Requirements II. Layout, Excavation & Backfilling III. Concrete & Masonry Works IV. Formworks & Scaffolding V. Carpentry Works VI. Roof Framing & Tinsmithry Works VII. Doors and Windows VIII. Miscellaneous/Amenities IX. Tile Works X. Painting Works XI. Plumbing Works XII. Electrical Works	CASIGURAN, AURORA	5,000,000.00
CONSTRUCTION OF WATER SYSTEM, BRGY. MARIKIT I. General Requirements II. Excavation III. Filling of Materials IV. Concrete Works V. Finishing VI. Formworks & Scaffolding VII. Construction of Free Flowing VIII. Plumbing Works	CASIGURAN, AURORA	500,000.00
CONSTRUCTION OF 2- STOREY MULTI-PURPOSE BUILDING, SAPANGKAWAYAN I. General Requirements II. Layout & Excavation III. Filling of Materials IV. Concrete & Masonry Works V. Formworks & Scaffolding VI. Fabricated Materials VII. Carpentry Works VIII. Doors and Windows IX. Painting Works X. Tile Works (Including CR) XI. Downspout XII. Plumbing Works XIII. Electrical Works	DIPACULAO, AURORA	5,000,000.00
CONSTRUCTION OF MULTI-PURPOSE BUILDING (PHASE II), BRGY. FLORIDA I. General Requirements II. Scaffoldings 1047(2)b Structural Steel Purlins 1047(2)a Structural Steel, Trusses, Strut 1047(6) Metal Structure Accessories (Steel Plates) 1047(7)(b) Metal Structure Accessories (Sagrods) 1047(4) Metal Structure Accessories (Crossbracing) 1047(3)c Metal Structure Accessories (Turnbuckle) 1014(1)b1 Prepainted Metal Sheets (Corrugated, Long Span, 0.5mmthk) 1032(1)c Painting Works (Metal Painting) III. Repainting of Existing Structure (Metal Painting) 1013(1)a Painting Works (Masonry Painting) IV. Construction of Basketball Ring Fabrication and Installation of Fiber Glass w/ Ring & 1/4thk x 75mm angular bar (frame, Hanger Stud) (0.90mx1.20m0Board Dimension V. Electrical Works	MARIA AURORA, AURORA	2,500,000.00
CONSTRUCTION OF BOX CULVERT, SO. MALATINAYEN, BRGY. MALIGAYA PART B General Requirements B.5a Project Billboard/Sign Board (PGA) B.5b Project Sign Board (COA) B.7 Occupational Safety and Health Program B.9 Mobilization/Demobilization PART C Earthwork 101(2) Removal of Concrete Drainage Structures 103(1) a Structure Excavation (Common soil)	DILASAG, AURORA	3,000,000.00

103(3) Foundation Fill 104(1)b Embankment (from Borrow) PART G Drainage & Slope Protection Structures 404 Reinforcing Steel Bars G40 405 Structural Concrete Class A 407(8) Lean Concrete Class B. (16.50 MPA) 506 Stone Masonry		
CONSTRUCTION OF AURORA PROVINCIAL AGRICULTURAL DEVELOPMENT TRAINING CENTER (APADTC) PHASE1 I. General Requirements II. Layout & Excavation III. Backfilling IV. Concrete & Masonry Works V. Formworks & Scaffolding VI. Roof Framing & Roof Works VII. Tinsmithry Works VIII. Doors and Windows/partition IX. Painting Works (Roof Framing and steel railing only) X. Plumbing Works XI. Electrical Works(Lighting Fixtures not included)	BRGY. CALABUANAN, BALER, AURORA	10,000,000.00
TOTAL		47,000,000

Prospective bidders should possess a valid PCAB License applicable to the contract, have completed a similar contract with a value of at least 50% of the ABC, and have key personnel and equipment available for the prosecution of the contract. The BAC will use non-discretionary pass/fail criteria in the Eligibility Check/Screening as well as the Preliminary Examination of Bids. The BAC will conduct post-qualification of the lowest calculated bid.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-bidding Conference, Evaluation of Bids, Post Qualification and Award of Contract shall be governed by the pertinent provisions of RA 9184 and its Implementing Rules and Regulations (IRR).

The schedule of BAC activities is as follows:

Activities	Schedule
1. Issuance of Bid Documents	October 6, 2020 - October 26, 2020 Until 9:00 AM
2. Pre-Bid Conference	October 14, 2020 @ 2:00 PM
3. Receipt of Bids	October 26, 2020 (must be received until 9:00 AM)
4. Opening of Bids	October 26, 2020 @ 10:00 AM

- **Pre-Bid Conference/ Opening of Bids' date is automatically re- scheduled to the next working day whenever such date is declared a holiday.**

The BAC will issue to prospective bidders Eligibility Forms at BAC Secretariat Office, Capitol Compound, Baler, Aurora, upon their submission of a LOI. Prospective bidders shall submit the Eligibility Requirements to the BAC at the said address. They may also obtain the results of the Eligibility Check by the BAC at the same address. Bids document will be available only to prospective bidders upon payment to the Provincial Treasurer's Office (PTO) of the Provincial Government of Aurora (PGA) of non-refundable amount for the following approved budget for the contract:

P	500,000.00	-	below	=	P	500.00
	500,001.00	-	1,000,000.00	=		1,000.00
	1,000,001.00	-	5,000,000.00	=		5,000.00
	5,000,001.00	-	10,000,000.00	=		10,000.00
	10,000,001.00	-	50,000,000.00	=		25,000.00
	50,000,001.00	-	500,000,000.00	=		50,000.00

The Provincial Government of Aurora assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid. Only those who have purchased the Bidding Documents shall be allowed to participate in the pre-bid conference and raise or submit written queries or clarifications. The PGA also reserves the right to reject any or all bids, to declare the bidding a failure or waive any defect or informality and to accept bids as may be considered most advantageous to the PGA.

SGD. ARNOLD B. NOVICIO
BAC Chairman