



"Galing ng Aurora Ngayon"

Republic of the Philippines
Provincial Government of Aurora
Bids and Awards Committee (BAC)

BAC Office, Provincial Capitol Building,
Baler, Aurora 3200, Philippines

Standard Form Number: SF-INFR-05
Revised on: July 29, 2004

INVITATION TO BID

The **PROVINCIAL GOVERNMENT OF AURORA**, through its Bids and Awards Committee (BAC), invites all eligible contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB), to bid for the hereunder contract:

Name Of Project	Location	Approved Budget for the Contract
COMPLETION OF MULTI-PURPOSE BUILDING SPCL –I General Requirements 903(2) Form Works and Falseworks 1047(2)b Structural Steel, Purlins 1047(2)a Structural Steel Trusses, strut 1047(6) Metal Structure accessories (steel plate) 1047(7)b Metal Structure accessories (sagrods) 1047(4)b Metal Structure accessories (cross bracing) 1047(3)c Metal Structure accessories (turnbuckle) 1014(1)b1 Prepainted Metal Sheets(corrugated, long span, 0.50thk.) 1032(1)c Painting Works (Metal Painting SPCL –II Basketball Ring & Board w/ Accessories & Frames	BRGY. DIAGYAN, DILASAG, AURORA	1,300,000.00
CONSTRUCTION OF TWO-STOREY MULTI-PURPOSE BUILDING I. General Requirements II. Layout & Excavation III. Filling of Materials IV. Concrete & Masonry works V. Formworks & Scaffolding VI. Fabricated Materials VII. Carpentry Works VIII. Doors & Windows IX. Painting Works X. Plumbing Works XI. Electrical Works (Rough-In)	BRGY. LOBBOT, DIPACULAO, AURORA	2,000,000.00
COMPLETION OF PUBLIC MARKET I. General Requirements II. Layout, Excavation & Backfill III. Concrete & Masonry works IV. Scaffolding	DILASAG, AURORA	5,000,000.00

<ul style="list-style-type: none"> V. Stainless Hand Rails VI. Roof Framing VII. Tinsmithry Works VIII. Doors & Windows IX. Plumbing Works X. Electrical Works (Rough-In) 		
<p>CONSTRUCTION OF MULTI-PURPOSE BUILDING (PHASE III)</p> <ul style="list-style-type: none"> SPCL. I Mobilization / Demobilization SPCL. II Construction of Safety and Health SPCL. III PROJECT SIGN BOARD (PGA) SPCL. IV Project Sign Board (COA) 903(2) Form Works and Falseworks 1047(2)a Structural Steel 1014(1)b1 Prepainted Metal Sheets 1032 (1)c Painting works III Electrical Works 	<p>Brgy. SALAY, Dipaculao, Aurora</p>	<p>700,000.00</p>
<p>CONSTRUCTION OF MULTI-PURPOSE BUILDING (PHASE III)</p> <ul style="list-style-type: none"> I. General Requirements II. Chipping of Existing Pavement III. Excavation 900 Reinforced Concrete 902(1)a1 Reinforcing Steel of Reinforced Concrete Structures, Grade 40 1046(2)a1 100mm CHB Non-load Bearing (including reinforcing steel) IV. Construction of Basketball Ring Fabrication and Installation of Fiber Glass w/ ring & 1/4thk. X 50mmx50mm Angular Bar (Frame, Hanger Stud)(0.90mx1.20m) Board Dimension V. Electrical Works VI. Painting Works Metal @ Basketball Goal And Concrete Surface (Column) 	<p>Brgy. Diaat, Maria, Aurora, Aurora</p>	<p>700,000.00</p>

<p>CONSTRUCTION OF MULTI-PURPOSE BUILDING (PHASE II)</p> <p>I. General Requirements 903(2) Form Works and Falseworks 1047(2)b Structural Steel Purlins 1047(2)a Structural Steel Trusses 1047(6) Metal Structures Accessories (Steel Plates) 1047 (7)b Metal Structures Accessories(Sagarods) 1047(4) Metal Structures Accessories(crossbracing) 1047(3)c Metal Structures Accessories(turnbuckle) 1014(1)b1 Prepainted Metal Sheets(corrugated, long span, 0.50thk.) 1032(1)c Painting Works (Metal Painting) 1032(1)a Painting Works (Masonry Painting)</p> <p>II. Construction of Basketball Ring Fabrication and Installation of Fiber Glass w/ ring & 1/4thk. X 50mmx50mm Angular Bar (Frame, Hanger Stud)(0.90mx1.20m) Board Dimension</p> <p>III. Electrical Works</p>	<p>BRGY. CARAGSACAN, DILASAG, AURORA</p>	<p>2,500,000.00</p>
<p>CONSTRUCTION OF MULTI-PURPOSE BUILDING (PHASE III)</p> <p>I. General Requirements 903(2) Form Works and Falseworks 1047(2)b Structural Steel Purlins 1047(2)a Structural Steel Trusses 1047(6) Metal Structures Accessories (Steel Plates) 1047 (7)b Metal Structures Accessories(Sagarods) 1047(4) Metal Structures Accessories(crossbracing) 1047(3)c Metal Structures Accessories(turnbuckle) 1014(1)b1 Prepainted Metal Sheets(corrugated, long span, 0.50thk.) 1032(1)c Painting Works (Metal Painting)</p> <p>II. Construction of Basketball Ring Fabrication and Installation of Fiber Glass w/ ring & 1/4thk. X 50mmx50mm Angular Bar (Frame, Hanger Stud)(0.90mx1.20m) Board Dimension</p> <p>III. Electrical Works</p>	<p>Brgy. Matawe, Dingalan, Aurora</p>	<p>700,000.00</p>

<p>CONSTRUCTION/IMPROVEMENT OF CASIGURAN WATER SYSTEM</p> <ul style="list-style-type: none"> I. General Requirements II. Construction of Impounding and Elevated Tank @ Brgy. 01 (Beside Basketball Court) III. Connection for River W/o Bridge IV. Pipe Fittings & Accessories (From Existing Free Flowing to Tank) V. Rehabilitation of Transmission Line (From Pumping Station to Ermita Reservoir)and Replacement of GI to PE (from source to pumping station) VI. Pipe laying @ Brgy. 07 VII. Reboring (Sonda) of existing free flowing VIII. Construction of Elevated Concrete Water Tank (including pipe and fittings)@ brgy. Marikit IX. Pipe laying @ Brgy. Lual(Continuation of DF 2019) X. Miscellaneous XI. Construction of 1 unit free flowing (3"Ø) and elevated concrete water tank @ Brgy. Tabas XII. Construction of Elevated Concrete water Tank @ Pump House, CWSO 	<p>CASIGURAN, AURORA</p>	<p>10,000,000.00</p>
<p>MOOE 5-02-13-13-040 REPS. & MAINT.,-BUILDING AND OTHER STRUCTURES REHABILITATION/ IMPROVEMENT OF THE PROPOSED INTENSIVE HATCHERY</p> <ul style="list-style-type: none"> I. General Requirements (PGA & COA Signboard, Construction Safety & Health Programs and other Required Documents) II. Demolition Works (including disposal) III. Concrete and Masonry Works IV. Roof Framing V. Roof Materials VI. Painting Works VII. Down Spout and Drainage VIII. Elevated Water Tank IX. Electrical Works 	<p>BRGY. RESERVA, BALER, AURORA</p>	<p>540,000.00</p>
<p>IMPROVEMENT OF BARANGAY WATER SYSTEM</p> <ul style="list-style-type: none"> I. General Requirements II. Layouting III. Pipe Laying and Fittings IV. Excavation And Backfill, Demolition & Restoration of Concrete 	<p>BRGY. BAZAL, MARIA AURORA, AURORA</p>	<p>2,000,000.00</p>

CONCRETING OF BRGY. ROAD, BRGY. IPIL SPCL.I General Requirements I.1 Mobilization/Demobilization I.2 Setting out and Staking I.3 Construction Safety and Health Program I.4 Project Signboard (PGA) I.5 Project Signboard (COA) 100 (1) Clearing & Grubbing (with Stripping) 102(2)b Roadway Excavation (Surplus Common) 104(1)a Embankment (From Borrow) 105(1) Subgrade Preparation (Common Material) 200 Aggregate Subbase Coarse 311(1)a.2 PCCP Conventional Method (200mm thk)	DIPACULAO, AURORA	2,000,000.00
CONSTRUCTION OF AURORA PROVINCIAL AGRICULTURAL DEVELOPMENT TRAINING CENTER (APADTC) PHASE1 I. General Requirements II. Layout & Excavation III. Backfilling IV. Concrete & Masonry Works V. Formworks & Scaffolding VI. Roof Framing & Roof Works VII. Tinsmithry Works VIII. Doors and Windows/partition IX. Painting Works (Roof Framing and steel railing only) X. Plumbing Works XI. Electrical Works(Lighting Fixtures not included)	BRGY. CALABUANAN, BALER, AURORA	10,000,000.00
TOTAL		

Prospective bidders should possess a valid PCAB License applicable to the contract, have completed a similar contract with a value of at least 50% of the ABC, and have key personnel and equipment available for the prosecution of the contract. The BAC will use non-discretionary pass/fail criteria in the Eligibility Check/Screening as well as the Preliminary Examination of Bids. The BAC will conduct post-qualification of the lowest calculated bid.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-bidding Conference, Evaluation of Bids, Post Qualification and Award of Contract shall be governed by the pertinent provisions of RA 9184 and its Implementing Rules and Regulations (IRR).

The schedule of BAC activities is as follows:

Activities	Schedule
1. Issuance of Bid Documents	October 27, 2020 - November 16, 2020 Until 9:00 AM
2. Pre-Bid Conference	November 4, 2020 @ 2:00 PM
3. Receipt of Bids	November 16, 2020 (must be received until 9:00 AM)
4. Opening of Bids	November 16, 2020 @ 10:00 AM

- **Pre-Bid Conference/ Opening of Bids' date is automatically re- scheduled to the next working day whenever such date is declared a holiday.**

The BAC will issue to prospective bidders Eligibility Forms at BAC Secretariat Office, Capitol Compound, Baler, Aurora, upon their submission of a LOI. Prospective bidders shall submit the Eligibility Requirements to the BAC at the said address. They may also obtain the results of the Eligibility Check by the BAC at the same address. Bids document will be available only to prospective bidders upon payment to the Provincial Treasurer's Office (PTO) of the Provincial Government of Aurora (PGA) of non-refundable amount for the following approved budget for the contract:

P	500,000.00	-	below	=	P	500.00
	500,001.00	-	1,000,000.00	=		1,000.00
	1,000,001.00	-	5,000,000.00	=		5,000.00
	5,000,001.00	-	10,000,000.00	=		10,000.00
	10,000,001.00	-	50,000,000.00	=		25,000.00
	50,000,001.00	-	500,000,000.00	=		50,000.00

The Provincial Government of Aurora assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid. Only those who have purchased the Bidding Documents shall be allowed to participate in the pre-bid conference and raise or submit written queries or clarifications. The PGA also reserves the right to reject any or all bids, to declare the bidding a failure or waive any defect or informality and to accept bids as may be considered most advantageous to the PGA.

ARNOLD B. NOVICIO
BAC Chairman