



Standard Form Number: SF-INFR-05

Revised on: July 29, 2004

## INVITATION TO BID

The **PROVINCIAL GOVERNMENT OF AURORA**, through its Bids and Awards Committee (BAC), invites all eligible contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB), to bid for the hereunder contract:

Name Of Project	Location	Approved Budget for the Contract
<b>RENOVATION OF DRAINAGE CANAL INFRONT OF DITUMABO NATIONAL HIGH SCHOOL</b> I. General Requirements I.1 Mobilization and Demobilization I.2 Construction Safety and Health and Environment B.5a Project Billboard/Signboard (PGA) B.5b Project Billboard/Signboard (COA) 101(2) Removal of Concrete Drainage Structures 103(1) Structure Excavation (Common Soil) 104(4) Earth Berm 404 Reinforcing Steel Bar Grade 40 405 Structural Concrete Class A	San Luis, Aurora	2,000,000.00
<b>REPAIR/ IMPROVEMENT OF DAY CARE CENTER, BRGY. DIANED</b> I. General Requirements II. Formworks & Scaffolding III. Carpentry Works IV. Painting Works V. Tile Works (Cr) IV. Roofing Works VI. Plumbing Works VII. Doors VIII. Electrical Works	Dipaculao, Aurora	500,000.00
<b>CONSTRUCTION OF RIPRAP ALONG DIMASINGAN BRIDGE (APPROACH) STA. KO 353+054 TO KO 354+068</b> I.1 Mobilization/ Demobilization I.2 Setting out and staking I.3 Construction Safety and Health Program I.4 Project sign board I.5 Project sign board (COA) 103(1)a Structure Excavation (Common Material) 105(1) Subgrade Preparation(Common Materials) 200 Aggregate Subbase Course 505(5) Grouted Riprap (Class A) 104(1)a Embankment (from Borrow) 102(2)b Roadway Excavation (Surplus Common) 311(1)a2 PCCP Conventional Method (200mm thk)	Casiguran, Aurora	2,000,000.00
<b>CONSTRUCTION OF DRAINAGE SYSTEM, BRGY. MIJARES</b> I. General Requirements I.1 Mobilization and Demobilization I.2 Setting out and Staking I.3 Construction Safety and Health Program	Dipaculao, Aurora	1,000,000.00

<p>I.4 Project Signboard(PGA)  I.5 Project Signboard (COA)  101(3)a1 Removal of Existing Concrete Pavement  103(1)a Structure Excavation (Common Soil)  104(4) Earth Berm  404 Reinforcing Steel Bar, Grade 40  405 Structural Concrete Class A</p>		
<p>CONCRETING OF ROAD PUROK 2, PACDAL ST., BRGY.3(300M)  SPCL General Requirements  I.1 Mobilization and Demobilization  I.2 Setting out and Staking  I.3 Construction Safety and Health Program  I.4 Project Billboard/Signboard(PGA)  I.5 Project Billboard/Signboard (COA)  104 Embankment (from Borrow)  105(1) Subgrade Preparation (Common Material)  200 Aggregate Base Course  311(1)a.2 PCC Pavement (Plain)-Conventional Method, 200mm thk.</p>	<p>MA. AURORA,  AURORA</p>	<p>3,000,000.00</p>
<p>CONSTRUCTION OF DRAINAGE CANAL AT BARANGAY SITE PROPER,  BRGY. DICABASAN  SPCL General Requirements  I.1 Mobilization and Demobilization  I.2 Setting out and Staking  I.3 Construction Safety and Health Program  I.4 Project Billboard/Signboard  I.5 Project Billboard/Signboard (COA)  SPCL II. Relocation of Electrical Post  103(1)a Structure Excavation (Common Soil)  404 Reinforcing Steel Bar, Grade 40  405 Structural Concrete Class A (Minor Structures)</p>	<p>Dilasag, Aurora</p>	<p>2,000,000.00</p>
<p>CONSTRUCTION OF MULTI-PURPOSE HALL, BRGY. CABITUCULAN  WEST  SPCL I General Requirement (COA and PGA Sign Board, and Other  Required Document)  SPCL II Mobilization and Demobilization  803(1)a Structure Excavation (Common soil)  804 Gravel Bedding  900 Reinforced Concrete  902(1)a Reinforcing Steel of Reinforced Concrete Structure, Grade 40  903(2) Form Works and Falseworks  1027(1) Cement Plaster Finish (Rough -in)  1047(2)b Structural Steel Purlins  1047(2)a Structural steel, Trusses, strut  1047(6) Metal Structure Accessories (Steel plates)  1047(7)b Metal structure(Sagrod)  1047(4) Metal Structure (Crossbracing)  1047(3)c Metal Structure (Turnbuckle)  1014(1)b1 Prepainted Metal Sheets (Prepainted Long Span),0.05mm thk.  1032(1)c Painting works(metal painting)</p>	<p>MA. AURORA,  AURORA</p>	<p>2,500,000.00</p>
<p>CONSTRUCTION OF LINE CANAL ALONG PROVINCIAL ROAD  MALIGAYA SECTION, DILASAG AURORA  SPCL.I General Requirements  I.1 Mobilization,/Demobilization  I.2 Setting out and Staking  I.3 Construction Safety and Health Program  I.4 Project Signboard  I.5 Project Signboard (COA)  100(1) Clearing &amp; Grubbing (with stripping)  101(3)a.2 Removal of Existing PCC Pavement, 0.23m thk.</p>	<p>DILASAG, AURORA</p>	<p>2,000,000.00</p>

103(1)a Structure Excavation (Common Soil) 404 Reinforcing steel Bar, Grade 40 (minor structures) 405 Strucural concrete Class A. (Minor Structures).		
CONSTRUCTION OF VETERINARY FUNCTION HALL, AURORA TRADING CENTER COMPOUND, SITIO SETAN, CALABUANAN, BALER, AURORA I. General Requirements II. Demolition, Layout & Excavation III. Filling of Materials IV. Concrete & Masonry Works V. Formworks & Scaffolding VI. Carpentry Works VII. Doors and Windows VIII. Tinsmithry Works IX. Painting Works X. Tile Works (including CR) XI. Downspout XII. Plumbing Works XIII. Electrical Works	BALER, AURORA	1,000,000.00
REBLOCKING OF PROV. ROAD INFRONT OF DAES ELEMENTARY SCHOOL, BRGY. MALIGAYA, DILASAG, AURORA SPCL.I I.1 Mobilization/ Demobilization I.2 Setting out and staking I.3 Construction Safety and Health Program I.4 Project sign board I.5 Project sign board (COA) 101(3)a.1 Removal of Existing Concrete Pavement (0.23m thk.) 105(2) Subgrade Preparation(Existing Pavement) 200 Aggregate Subbase Course 311(1)a.2 PCCP Conventional Method (200mm thk)	DILASAG, AURORA	5,000,000.00
FARM TO MARKET ROAD, BRGY. PUNGLO TO DIAMAN, MARIA, AURORA SPCL.I General Requirements B.9 Mobilization/ Demobilization B.7 Construction Safety and Health Program B.5 Project Signboard 102(2)b Roadway Excavation(Surplus common) 103(1)a Structure Excavation (Common Soil) 104(1)b Embankment (from Borrow) 105(1) Subgrade Preparation (Common Material) 200 Aggregate Subbase Course 311(1) PCC Pavement (Plain)-Conventional Method, 200mm 500(1)a Pipe Culverts 610mm dia. (24"Ø) 505(5) Grouted Riprap (Class A)	MA. AURORA, AURORA	2,000,000.00
CONSTRUCTION OF FLOOD CONTROL, IGANG RIVER, BRGY. MALIGAYA, DILASAG, AURORA PART B General Requirements B.5a Project Billboard/ Sign Board (PGA) B.5b Project Billboard/ Sign Board (COA) B.7 Occupational Safety and health Program B.9 Mobilization/ Demobilization PART J Flood Control and Drainages PART I-A Earth Work 1701(a) Channel Excavation 1702 Structure Excavation (Refer to the Item 103) PART I-B Bank and slope Protection works 1714(a) Gabions 1714(b) Mattresses	DILASAG, AURORA	8,900,000.00

CONSTRUCTION OF FLOOD CONTROL PROJECT, BRGY. FLORIDA, MARIA AURORA, AURORA PART A - Facilities for the Engineers A.1.1(8) Provision of field office for the Engineer PART B - Other General Requirements B.5(a) Project Signboard B.5(b) Project Billboard/Sign Board(COA) B.7 Occupational safety & Health program B.9 Mobilization and Demobilization PART J Flood Control and Drainages PART I-A Earthworks 1701(2) Surplus Common Excavation/ Channel Excavation 1701(1)a Structure excavation (Common soil) 1704(1)a Embankment (from Excavation) PART I-B Bank and Slope 1712(2) Concrete Slope Protection 404(1) Reinforcing Steel Bar, Grade 40(Minor Structures) 405(1)a3 Structural concrete (20.68MPA, Class A 28 days) 1717(2)A1 Sheet pile (Steel Concrete Slope Protection) 1710(2)a Grouted Riprap, Class A	MA. AURORA, AURORA	10,000,000.00
TOTAL		

Prospective bidders should possess a valid PCAB License applicable to the contract, have completed a similar contract with a value of at least 50% of the ABC, and have key personnel and equipment available for the prosecution of the contract. The BAC will use non-discretionary pass/fail criteria in the Eligibility Check/Screening as well as the Preliminary Examination of Bids. The BAC will conduct post-qualification of the lowest calculated bid.

The pertinent provisions of RA 9184 and its Implementing Rules and Regulations (IRR) shall govern all particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-bidding Conference, Evaluation of Bids, Post Qualification and Award of Contract.

The schedule of BAC activities is as follows:

Activities	Schedule
1. Issuance of Bid Documents	July 22, 2021 – August 11, 2021 until 9:00 AM
2. Pre-bid Conference	July 30, 2021 @ 10:00 AM
3. Submission of Eligibility and Bids	August 11, 2021 until 9:00 AM
4. Opening of Bids	August 11, 2021 @ 10:00 AM

- **Pre-Bid Conference/ Opening of Bids' date is automatically re- scheduled to the next working day whenever such date is declared a holiday.**

The BAC will issue to prospective bidders Eligibility Forms at BAC Secretariat Office, Capitol Compound, Baler, Aurora, upon their submission of a LOI. Prospective bidders shall submit the Eligibility Requirements to the BAC at the said address. They may also obtain the results of the Eligibility Check by the BAC at the same address. Bids document will be available only to prospective bidders upon payment to the Provincial Treasurer's Office (PTO) of the Provincial Government of Aurora (PGA) of non-refundable amount for the following approved budget for the contract:

P	500,000.00	-	below	=	P	500.00
	500,001.00	-	1,000,000.00	=		1,000.00
	1,000,001.00	-	5,000,000.00	=		5,000.00
	5,000,001.00	-	10,000,000.00	=		10,000.00
	10,000,001.00	-	50,000,000.00	=		25,000.00
	50,000,001.00	-	500,000,000.00	=		50,000.00

The Provincial Government of Aurora assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid. Only those who have purchased the Bidding Documents shall be allowed to participate in the pre-bid conference and raise or submit written queries or clarifications. The PGA also reserves the right to reject any or all bids, to declare the bidding a failure or waive any defect or informality and to accept bids as may be considered most advantageous to the PGA.

**Sgd. ARNOLD B. NOVICIO**

BAC Chairman